ENG NEER S ESTI MATE: $ 327, 775.08

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/27/04
PAGE : 711 -1

RQUTE : SR 32

CALL ORDER : 711 CONTRACT ID : T -26353-C COUNTI ES : HAM LTON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 05/01/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 088600B
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BID LOW BI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $  339,911.54 100. 0000%
| (1) 35-1917625 | |
| M LESTONE CONTRACTORS, L.P. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e e e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
SECTI ON 0001  NEW SI GNAL | NSTALLATI ON
I I I
0001 105-06845 LUMP|  15000. 00000 15000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 8.000 MO | 1800. 00000 14400. 00| |
FIELD OFFI CE, B | [ [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| |
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00 |
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP|  16000. 00000 16000. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202- 04089 1.000 EACH 28. 00000 28. 00| |
SIGN, SHEET, REMOVE | | [
0007 203-90014 14.860 STA | 2200. 00000 32692. 00| |
LI NEAR GRADI NG | | [
0008 301-07448 650. 000 TON | 30. 00000 19500. 00| |
COVPACTED AGGREGATE, NO 53, BASE | | |
0009 304-07490 7.000 TON | 200. 00000 1400. 00| |
HVA PATCH NG, TYPE B | |
0010 306- 08159 4100.000 SYS | 2. 25000 9225. 00| |
MLLING ASPHALT , 1 1/4 IN | |
0011 402-07433 420.000 TON | 65. 00000 27300. 00| |
HVA SURFACE, TYPE B | [ [
0012 402-07438 285.000 TON | 85. 00000 24225. 00| |
HVA | NTERVEDI ATE, TYPE B [ | [
0013 402-07441 945.000 TON | 55. 00000 51975. 00| |
HVA BASE, TYPE B | [ |
0014 406- 05520 4.000 TON | 175. 00000 700. 00| |
ASPHALT FOR TACK COAT | |
0015 621- 06560 3900.000 SYS | 0. 72000 2808. 00| |
I

MJULCHED SEEDI NG U



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/27/ 04
PAGE : 711 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE $ 327, 775.08 ROUTE : SR 32
CALL CRDER : 711 CONTRACT ID : T -26353-C COUNTI ES : HAM LTON
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI CE :
| (1) 35-1917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ e T S e S T
0016 801- 06640 10. 000 EACH 155. 00000 1550. 00| |
CONSTRUCTI ON SI GN, A | | |
0017 801-06710 14.000 DAY | 26. 00000 364. 00| |
FLASH NG ARROW SI GN | | |
0018 801-06775 LUMP| 30000. 00000 30000. 00| |
MAI NTAI NI NG TRAFFI C | [
0019 802-05701 40.000 LFT | 10. 00000 400. 00| |
SI GN POST, SQUARE, 1, REINFORCED ANCHCR | | |
BASE | | |
0020 802- 05702 42.000 LFT | 9. 00000 378. 00| |
SI GN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | |
0021 802- 07060 5.000 EACH 85. 00000 425. 00| |
SI GN, SHEET, RELOCATE | | |
0022 802- 76025 62.000 SFT | 15. 00000 930. 00| |
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. THI CKNESS | | |
0023 802- 76035 8.750 SFT | 15. 00000 131. 25| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. THI CKNESS | | |
0024 802- 76045 17.500 SFT | 19. 00000 332. 50| |
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.125 IN. TH CKNESS | | |
0025 805-01815 3.000 EACH 1800. 00000 5400. 00| |
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I I
0026 805-01820 3.000 EACH| 470. 00000 1410. 00| |
SI GNAL STRAIN POLE, STEEL, | NSTALL | | |
0027 805-01842 12.000 EACH| 710. 00000 8520. 00| |
HANDHOLE, Sl GNAL | | |
0028 805- 06592 1983.000 LFT | 17. 00000 33711. 00| |
CONDUI T, STEEL, GALVANIZED, 2 IN. | | |
0029 805- 06834 1.000 EACH| 9500. 00000 9500. 00| |
CONTROLLER AND CABI NET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE | | | |
0030 805- 78205 6.000 EACH| 550. 00000 3300. 00| |
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, | | |
AMVBER, GREEN | | |
0031 805-78230 2.000 EACH| 975. 00000 1950. 00| |
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, | | |
I

AMBER, GREEN, AMBER ARROW GREEN ARROW |



| NDI ANA DEPARTMVENT OF TRANSPCRTATI ON DATE : 08/27/04
PAGE : 711 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 327, 775. 08 ROUTE : SR 32
CALL ORDER : 711 CONTRACT ID : T -26353-C COUNTI ES : HAM LTON
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : GREENFI ELD DI STRICT
SET- ASI DE :
| (1) 351917625 | |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e et o e e et et et e e e e e e e e e e e e e e e e e e e e emmeemee—ooo-
0032 805- 78415 2.000 EACH 1550. 00000 3100. 00| |
SPAN, CATENARY, AND TETHER | | |
0033 805- 78420 2.000 EACH 300. 00000 600. 00| |
DI SCONNECT HANGER | | |
0034 805- 78445 1.000 EACH 430. 00000 430. 00| [
SI GNAL SERVI CE | | |
0035 805- 78467 80.000 LFT | 2. 00000 160. 00| |
SI GNAL CABLE, 3C 8GA | | [
0036 805- 78470 2085.000 LFT | 0. 40000 834. 00| |
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | | [
0037 805- 78485 190.000 LFT | 1. 10000 209. 00| |
SI GNAL CABLE, 5C 14GA. | |
0038 805- 78490 1027.000 LFT | 1. 20000 1232. 40| |
SI GNAL CABLE, 7C 14GA. | |
0039 805- 78510 2877.000 LFT | 0. 85000 2445 45| |
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0040 805- 78785 6.000 EACH 450. 00000 2700. 00| |
SI GNAL DETECTOR HOUSI NG | | |
0041 805-78795 675.000 LFT | 8. 00000 5400. 00| |
SAW CUT FOR ROADVWAY LOOP AND SEALER | | [
0042 805- 78925 1.000 EACH 645. 00000 645. 00| |
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0043 805-92504 4.000 EACH 300. 00000 1200. 00| |
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0044 805-93755 1.000 EACH 770. 00000 770. 00| |
SI GNAL POLE, WOOD, 5, 30 FT. | | |
0045 808-06703 3562. 000 LFT | 0. 37000 1317. 94 |
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0046 808- 75245 5150. 000 LFT | 0. 36000 1854. 00| |
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | [
IN. | | |
0047 808- 75297 100.000 LFT | 4.00000 400. 00| |
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0048 808- 75996 39.000 EACH 20. 00000 780. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | |
REMOVE | [ [
0049 808- 75998 69.000 EACH 33. 00000 2277. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 339,911 54 |
------------------------------------------ o m m e e et o e e e e e e et e e e e e e e e e e e e e e e e e e e e e e meemeeoo-
CONTRACT TOTALS | $  339,911. 54 |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER @ 721 CONTRACT I D :
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET-ASI DE :

VENDOR RANKI NG :

T -27492-A
SEYMOUR DI STRI CT
03/31/05 COVWPLETI ON DATE

RQUTE :
COUNTI ES :

PRQJECT( S)

|- 65
CLARK

DATE : 08/ 27/ 04
PAGE : 721 -1

RANK VENDOR NO. / NAVE
1  35-1675187 HUMVEL ELECTRIC, INC
2 74-2851603 QUANTA SERVI CES, | NC.
3  35-1416052 LI GHTS & SIGNALS, | NC
4  35-1262778 M DWESTERN ELECTRI C
5 35-0821499 DREW JAMES H. CORPCRATI ON
6 61- 0902822 BLUEGRASS ELECTRI CAL CONSULTANTS

658, 456.

. 0000%
. 7318%
. 7650%
. 2021%
. 6928%
. 2943%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/04

PAGE : 741 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 601, 669. 72 RQUTE : VAR QUS
CALL CRDER @ 741 CONTRACT ID : T -27734-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 40000AX
SET-ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVBI D
1 32-0023574 PAVEMENT MARKI NG SYSTEM LLC $  583,583.83 100. 0000%
2 36-2749211 A C PAVEMENT STRI PI NG CO $  587,884.04 100. 7368%
3 74-2985312 NES TRAFFI C SAFETY L.P. $ 695, 000. 00 119. 0917%
| (1) 32- 0023574 | (2) 36-2749211 | (3) 74-2985312

| PAVEMENT MARKI NG SYSTEM LLC | A C PAVEMENT STRIPING CO | NES TRAFFI C SAFETY L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 I NSTALL OR REPLACE PAVEMENT MARKI NGS

TRANSVERSE MARKI NGS, EPOXY, SOLI D, | |
VWH TE, CROSSHATCH LINE, 24 IN | [

I I
0001 105-07038 6.000 M5 | 1450. 00000 8700. 00| 1100. 00000 6600. 00| 1800. 00000 10800. 00
FIELD OFFICE, A | | |
0002 106- 03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP|  29000. 00000 29000. 00| 8000. 00000 8000.00]  34750. 00000 34750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 801-06775 LUMP|  184986. 80000 184986. 80| 5000. 00000 5000.00]  72307. 25000 72307. 25
MAI NTAI NI NG TRAFFI C | |
0006 801-92448 100. 000 DAY | 1. 00000 100. 00| 125. 00000 12500. 00| 5. 00000 500. 00
CONSTRUCTI ON SI GNS, MOBI LE | |
0007 808-01045 1100. 000 LFT | 2. 00000 2200. 00| 5. 00000 5500. 00| 2.10000 2310. 00
LINE, THERMOPLASTI C, DOTTED, YELLOW 4 | | [
IN., 2 FT. LINE, 4 FT. GAP | |
0008 808- 03002 60720. 000 LFT | 0. 22300 13540. 56 0. 36000 21859. 20| 0. 48000 29145. 60
LINE, EPOXY, BROKEN, WHITE, 4 IN | |
0009 808-03631 136752. 000 LFT | 0. 22300 30495. 70| 0. 36000 49230. 72| 0. 48000 65640. 96
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0010 808- 03632 191664. 000 LFT | 0. 22300 42741. 07| 0. 36000 68999. 04| 0. 48000 91998. 72
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0011 808-04896 7920.000 LFT | 0. 22300 1766. 16| 0. 36000 2851. 20| 0. 48000 3801. 60
LINE, EPOXY, BROKEN, YELLON 4 IN. | | |
0012 808- 05534 7766.000 LFT | 0. 45000 3494. 70| 0. 69000 5358. 54 0. 95000 7377.70
LINE, EPOXY, SOLID, WH TE, 8 IN. [ [ [
0013 808- 05535 6457.000 LFT | 7. 55000 48750. 35| 5. 40000 34867. 80| 8. 10000 52301. 70
I
I



LINE, THERMOPLASTIC, DOITED, WH TE, 4

| NDI ANA DEPARTNENT OF TRANSPORTATI ON DATE : 08/27/ 04
PAGE : 741 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 601, 669. 72 ROUTE : VAR QUS
CALL ORDER : 741 CONTRACT ID : T -27734-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| (1) 32- 0023574 | (2) 36-2749211 | (3) 74-2985312
| PAVEMENT MARKI NG SYSTEM LLC | A C PAVEMENT STRIPING CO | NES TRAFFI C SAFETY L.P
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e et o e e et e e et e e e e e e e e e e et e e e e e e e e e memmeeemo-
0014 808- 05866 782.000 SYS | 9. 65000 7546. 30| 19. 80000 15483. 60| 20. 30000 15874. 60
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0015 808-05929 6457.000 LFT | 0. 01000 64. 57| 0. 74000 4778. 18| 1. 30000 8394. 10
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 8 IN. | | [
0016 808- 06368 10113. 000 LFT | 1. 76000 17798. 88 2. 00000 20226. 00| 2. 05000 20731. 65
TRANSVERSE MARKI NG REMOVE | | [
0017 808-06716 404822. 000 LFT | 0. 17000 68819. 74| 0. 48000 194314. 56| 0. 28000 113350. 16
LI NE, REMOVE | | |
0018 808- 06848 1100. 000 LFT | 0. 66000 726. 00| 5. 00000 5500. 00| 3. 00000 3300. 00
LINE, EPOXY, DOTTED, WH TE, 4 IN, 24 IN | | |
LINE, 48 IN GAP [ [
0019 808- 06849 1100.000 LFT | 0. 66000 726. 00| 5. 00000 5500. 00| 3. 00000 3300. 00
LINE, EPOXY, DOTTED, YELLOW 4 IN, 24 | | |
IN LINE, 48 IN GAP | |
0020 808- 74805 1202.000 LFT | 7. 95000 9555. 90| 6. 50000 7813. 00| 8. 50000 10217. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
24 IN. | | [
0021 808-74807 94.000 EACH 98. 50000 9259. 00| 38. 00000 3572. 00| 90. 00000 8460. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | | |
| NDI CATI ONS ARROVS [ [ |
0022 808- 74808 48.000 EACH 145. 00000 6960. 00| 67. 00000 3216. 00| 130. 00000 6240. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(ONLY) I I I
0023 808- 75297 11924.000 LFT | 3.00000 35772. 00| 4.00000 47696. 00| 3. 90000 46503. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN, [ | [
0024 808- 75300 9017.000 LFT | 1. 00000 9017. 00| 1. 10000 9918. 70| 0. 98000 8836. 66
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | |
0025 808- 75320 467.000 EACH 50. 00000 23350. 00| 37. 50000 17512. 50| 78. 00000 36426. 00
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0026 808- 75325 319.000 EACH 65. 00000 20735. 00| 51.00000 16269. 00| 110. 00000 35090. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0027 808-94455 2454.000 LFT | 2. 15000 5276. 10]| 4.00000 9816. 00| 2. 05000 5030. 70
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
6 IN I I I
0028 808-98796 1100. 000 LFT | 2. 00000 2200. 00| 5. 00000 5500. 00| 2.10000 2310. 00
I I
I I

IN., 2 FT. LINE 4 FT. GAP



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 08/ 27/ 04
PAGE : 741 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE. $ 601, 669. 72 ROUTE : VAR QUS
CALL ORDER : 741 CONTRACT ID : T -27734-A COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRCT  : LAPCRTE DI STR CT
SET- ASI DE :
| (1) 32- 0023574 | (2) 36-2749211 | (3) 74-2985312

| PAVEMENT MARKI NG SYSTEM LLC | A C PAVEMENT STRIPING CO | NES TRAFFI C SAFETY L. P.
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m m m ettt e e e e e e e e e e e e e e e
SECTI ON TOTALS | $ 583, 583. 83| $ 587, 884. 04| $ 695, 000. 00
------------------------------------------ o m m m n ettt e e e e e e e e

CONTRACT TOTALS | $ 583, 583. 83| $ 587, 884. 04| $ 695, 000. 00




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 27/ 04
PAGE : 751 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 147, 299. 00 ROUTE : VAR QUS
CALL ORDER : 751 CONTRACT ID : TM 27430-B COUNTI ES : VAR QUS
LETTI NG DATE : 08/17/04 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 04/15/05 QOVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT(S) : 99990AT
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 351710202 SI GNAL CONSTRUCTI ON, | NC. $  134,752.00 100. 0000%
2 352046222 MORPHEY CONSTRUCTI ON, | NC. $ 146, 147. 00 108. 4562%
3 351262778 M DVESTERN ELECTRI C $ 146, 880.00 109. 0002%
| (1) 351710202 | (2) 352046222 | (3) 35-1262778
| SIGNAL CONSTRUCTION, INC. | MORPHEY CONSTRUCTION, INC. | M DWESTERN ELECTRI C
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e et e e e e e e e e e e e e e e e e e e e e eemee—eeoo-
SECTI ON 0001  TRAFFI C SI GNAL MAI NTENANCE
I I I
0001 105-07577 6.000 M | 100. 00000 600. 00| 75. 00000 450. 00| 130. 00000 780. 00
CELLULAR SERVI CE | | |
0002 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0003 106- 03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0004 110-01001 LUMP| 6500. 00000 6500. 00| 7200. 00000 7200. 00| 8340. 00000 8340. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 801-06775 LUWP| 4000. 00000 4000. 00| 6000. 00000 6000. 00| 4122. 00000 4122. 00
MAI NTAI NI NG TRAFFI C | | [
0006 805-01879 24.000 EACH 325. 00000 7800. 00| 860. 00000 20640. 00| 390. 00000 9360. 00
SIGNAL SERVI CE, | NSTALL , METER | [ [
I NSTALLATI ON ONLY | | |
0007 805-01879 13.000 EACH 750. 00000 9750. 00| 970. 00000 12610. 00| 582. 00000 7566. 00
SIGNAL SERVICE, INSTALL , NEWSERVICE | | |
0008 805- 06592 100. 000 LFT | 25. 00000 2500. 00| 30. 00000 3000. 00| 16.00000 1600. 00
CONDUI T, STEEL, GALVANIZED, 2 IN | | [
UNDI STRI BUTED | | |
0009 807- 86805 47.000 EACH 800. 00000 37600. 00| 310. 00000 14570. 00| 420. 00000 19740. 00
SERVI CE PO NT, | , METER I NSTALLATION | | |
O\LY FOR LI GHTI NG | | |
0010 807-86805 33.000 EACH 2000. 00000 66000. 00| 2475. 00000 81675. 00| 2890. 00000 95370. 00
SERVI CE POINT, | , NEW SERVI CE FOR | | [
LI GHTI NG | | |
SECTI ON TOTALS | $ 134, 752.00| $ 146, 147.00| $ 146, 880.00
------------------------------------------ o
CONTRACT TOTALS | $ 134, 752.00] $ 146, 147.00| $ 146, 880.00







